

Kerala State Coastal Area Development Corporation Limited

KSCADC Complex, Kamalewsaram, P. O, Manacaud, Thiruvananthapuram, Kerala 695009

Empanelment of agencies for rooftop solar photovoltaic (PV) - DCR panel

APPROVED EMPANELMENT LIST OF ROOF TOP SOLAR PLANT WITH MNRE SUBSIDY

Sl no	Plant capacity (KWp)	KWp Rate (Without GST)	SUBSIDY	
1	3KW On Grid	₹ 1,80,000.00	₹ 78,000.00	
2	5 KW On Grid	₹ 2,75,000.00	₹ 78,000.00	
3	8KW On Grid	₹ 4,35,000.00	₹ 78,000.00	
4	10KW On Grid	₹ 5,10,000.00	₹ 78,000.00	

Selected Developers

Sl no	Developer	Address	Contact No.	
1	Prana renewables	T.C.9/89, 446-D, Pongumoodu, Thiruvananthapuram, Kerala - 695011	9061005289	
2	Team Sustain	1st Floor, InQ Tower, opp. EMC NH Bypass, Palarivattom - 682025	9567870191	
3	ECOSUN	AMC 24/31C, 1st Floor, Elite Building, East of Vazhichery Junction, Alappuzha, Kerala - 688001	9447709923	
4	Solgen Energy Pvt.Ltd.	Door No. 14/19, SIDCO Industrial Estate P O, Peringandoor, Athani, Thrissur - 680581	7034030009 /9605615120	

1. GST and other taxes will be extra.

2. PV module / Panel type : MNRE approved Mono PERC half cut 525-545Wp. (Waare, Renewsys, Rayzon, Adhani, Pahal, Loom & Sova)

3. Grid-tied String Inverter, AC/DC DB and all other accessories are MNRE approved. (Growwatt, Power one, Dye, Havells, Goodwe, Solis, Sungrow, ABB & Evvo)

4. Rate inclusive of KSEB feasibility and registration charges.

5. Flat panel mounting structure of Height up to 1m is included in the rate.

6. Lightning arrester erection and Earthing works are included as per MNRE guidelines.

7. Remittance of statutory fees to KSEB, documentation works for agreement with KSEB, and follow-up actions for availing subsidy will be the DEVELOPER's scope.

8. A Bi-Party agreement should be executed between the customer and the DEVELOPER for solar plant maintenance, service and guarantee.

9. Customer needs to pay the total plant cost, MNRE subsidy will directly reach the customer's account within 1-3 months.

10. Payment norms: 25% against order confirmation, the remaining 70% against delivery of all materials at the site and remaining 5% after completion of the works before installation of Net metering.

Managing Director